

SCOPE OF ENGAGEMENT

The new website, and the digital role around it

What I would build, what I would look after once it is live, and what each of them costs.

PREPARED FOR	PREPARED BY	DATE	VALID UNTIL
Conference Venue Booking Service	Mel, The Service Edit	3 September 2026	3 October 2026

1. WHERE THIS STARTED

You brought me in to look after the social. Over the past year the same thing kept surfacing. The posts were landing, and then sending people to a website built in 2012 that did not say clearly what CVBS does. So I built the alternative and showed it to you, and you have decided to go ahead with it.

There are two pieces of work in that and I have priced them separately, because they are separate purchases. The website is a project with a start and a finish. What happens afterwards is ongoing, because offers change, venues get added, campaigns need pages to point at, and somebody has to watch whether any of it produces enquiries. Email gives you a direct line to a database you have no regular way of speaking to, social keeps you visible, and with one person on all three a campaign can be live everywhere in a couple of days.

2. PHASE ONE, THE NEW WEBSITE

The design and direction are done and you have approved them. The fee covers everything needed to take that to a finished website, live on your own domain, tested, measured and owned by CVBS.

52 published pages	Twelve custom templates, including sixteen destination pages, each written for what matters in that place
The Sydney venue index	Capacity, ceiling height, floor area and setups, every figure read off the venue’s own capacity chart. Built so another city can be added by updating the data
One brief form	Reached from every page, and it fills itself in from whichever offer, venue or destination the person came from
Guides, FAQ and a calculator	The questions organisers ask before they are ready to enquire, answered on your site
Nothing to renew	No content management system, no plugins, no subscriptions behind it

Also in the fee: every template corrected from phone to desktop, the titles, descriptions and structured data behind every page, analytics set up so enquiries are what gets counted, testing across browsers, forms, links and load speed, the switch from your current site with redirects so no existing link breaks, a month of monitoring afterwards and a handover, and the meetings, revisions and project management along the way.

WEBSITE INVESTMENT

\$48,000

plus GST, one off

Strategy, structure, design, build, content, search foundations, measurement, testing and launch.

STAGE	AMOUNT	WHAT IT COVERS
On acceptance	\$19,200	Strategy, structure, conversion planning and design, delivered and approved here.
Build and content complete	\$14,400	Every page built and filled, on a private address for you to sign off.
Launch	\$14,400	Live on conferencevenues.com.au, redirects in place, forms and analytics tested.

3. PHASE TWO, THE ONGOING ROLE

Once the site is live it needs running. I would hold two and a half days a week for CVBS, spread over four days so there is something happening on the channels most days. Instagram and Facebook carry on much as they are, and the other five would be new.

Position	Head of Digital, fractional. Contractor, The Service Edit, own ABN, accountable to Karen and Anthony.
Authority	I would carry out the digital work without clearing each item with you first. Four things I would always bring to you: spending money on CVBS's behalf, commission or pricing, anything published under Karen's or Anthony's name, and brand changes.
Digital strategy	Where the enquiries come from over the next twelve months and what we build to get them. The annual plan and the quarterly enquiry review.
The website	A weekly publishing and maintenance pass: offers, venue and destination pages, the index, campaign and landing pages, performance and technical health.
Social, three channels	Instagram and Facebook carry on as they are. Karen's LinkedIn written from what she already knows and published under her name. The company page carrying clients, results, the team and each new index city.
Email	Two planned sends a month: the program, templates, copy, build, proofing, list growth and hygiene, Mailchimp delivery, with Act! kept as the source database.
Content	One venue or destination feature a month, offer write ups, blog and resource pages, carousels, directing the photography and the image library.
Measurement	Analytics and Search Console, a one page monthly report, and a monthly check on whether the AI assistants name CVBS when asked who can source a venue.

ONGOING INVESTMENT

\$8,650 per month, plus GST

\$6,900 a month from the start, while the site is being built, when social, email and strategy begin. It moves to \$8,650 on the day the site goes live, as the full website and the weekly update cycle come in.

The recommended level is the role CVBS has asked me to take on. The other two show what changes either side of it.

LEVEL	WHAT SEPARATES IT	MONTHLY
Digital Management	One email a month, with the direction set by you	\$6,900
Head of Digital, recommended	Strategy owned, two emails a month, four index cities a year	\$8,650
Head of Digital, full	A new channel or market each year, two index cities a quarter	\$10,400

4. WHERE THE WORK STOPS

Ordinary publishing, optimisation and maintenance are covered by the monthly fee. Work that gives the site a capability it did not have before is priced before it starts.

COVERED BY THE MONTHLY FEE	QUOTED AS ITS OWN JOB
Creating, editing and maintaining pages	A future redesign, rebuild or replacement site
Offers, venue and destination content, the index	New custom functionality of any kind
Blog, resource, campaign and landing pages	Third party integrations and APIs
Copy, images, internal links, metadata	Booking, payment or e-commerce systems
Search, assistant and conversion improvements	Member logins, portals or gated areas
Technical health, uptime, broken links, speed	Moving to a different platform or host
Outside both fees	Paid advertising, large automation builds, a significant event specific digital project, opening a new channel or market, brand identity work, and video or professional photography including the photographer's fee. Each priced before it starts. Ad spend, Mailchimp, hosting, domains, software, stock images and travel are passed on at cost with your approval first.
Not mine to do	Answering venue enquiries, quoting, negotiating with venues, handling bookings. I bring you the enquiry and you take it from there.

5. WHAT I WOULD NEED FROM YOU

Retainers like this usually stall for the same reason. I am waiting on something from the client and neither of us wrote it down anywhere. So here is my list.

- **Half an hour of Karen a month**, on the phone or as a voice note. What a room was really like, what worked, what she would not do again. I cannot write the LinkedIn posts, the city notes or the venue features without it.
- **Photographs you own**. Venue and event images CVBS has the rights to use. Stock will not carry a venue finding business.
- **Approvals inside three business days**. Routine work I have not heard back on after three days I will treat as approved and publish. The four matters under Authority always need a yes.
- **Enquiry outcomes each quarter**. Which ones you quoted, which converted, what they were worth. Without it the quarterly review is a traffic report.
- **A few facts confirmed once**. The commission rate as you charge it, the right titles for Chantelle and Rychelle, and how much venue pricing I can publish. All three end up on public pages.
- **Access held in your name**. Owner level on the domain, hosting, analytics, Search Console, Mailchimp, Act! and the social accounts.

If one of these does not arrive, the piece of work it affects will move, and I will say so in that month's report.

6. TERMS

Invoicing	The website against the three stages above. The monthly fee monthly in advance, fourteen days to pay. All fees exclude GST.
Revisions and changes	On the build, two rounds on each template at design stage and one round on each page once the content is in. New content in an existing page is part of the build. A new kind of page, or something the site was not built to do, is priced first.
Capacity	Two and a half days a week held for CVBS. I do not count or invoice hours. A quiet week is not credited and a heavy one is not surcharged. Some weeks will be mostly social, some mostly website, some built around a campaign, and that is how it is meant to work.
Anything outside this	I will quote a fixed price before I start. Nothing gets invoiced that you have not agreed to. What changes the arrangement is a permanent addition to what I am responsible for.
Term and review	The build closes thirty days after launch. The monthly arrangement runs six months, then month to month with sixty days notice either side. A short look at the scope after three months, then a review at the end of the initial term and each July, with CPI as a minimum.
Ownership	The site, copy, images and pages I produce become yours once the invoice covering them is paid, and the site stays on my hosting until then. The design system and the tools behind it stay mine, with a permanent licence to CVBS for its own site. If we part ways you get the site files, calendar, image library, email templates and reporting workbook within fourteen days.
Confidentiality and basis	Venue rates, client names, commission arrangements and enquiry data stay with CVBS. This is a contract for services: The Service Edit invoices under its own ABN, works with other clients and controls how the work is performed, and each party remains responsible for any tax, superannuation or employment obligations that apply by law.

7. ACCEPTANCE

Signing here adopts this document as Schedule 1 to our services agreement and confirms the level selected. Either of us can suggest a change at any time, and it takes effect once we have both agreed it in writing.

PHASE ONE, THE WEBSITE \$48,000 plus GST, one off	PHASE TWO, THE ONGOING ROLE \$8,650 per month plus GST (\$6,900 until the site is live)
--	--

For Conference Venue Booking Service Name and signature Date and level selected	For The Service Edit Name and signature Date and level selected
--	--